
TFC Contract No. 18-099-000 
Terracon Consultants, Inc. 

Assignment No. 5 
Project No. 19-008-2500 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
TERRACON CONSULTANTS, INC. 

TFC CONTRACT NO. 18-099-000 

ASSIGNMENT NO. 5 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 5 
(hereinafter referred to as "Assignment No. 5" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Terracon Consultants, Inc., located at 5307 Industrial 
Oaks Boulevard, Suite 160, Austin, Texas 78735 (hereinafter referred to as "PSP") (TFC and 
PSP are hereinafter referred to individually as a "Party" or collectively as "Parties"), to be 
effective on the Effective Date (as defined below) and the terms and conditions of which are as 
follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing Geotechnical Engineering Services for the 
Depaiiment of Public Safety Headquarters Driveway Replacement Project located at 5808 North 
Lamar Boulevard, Austin, Texas (hereinafter referred to as the "Project"), as further depicted in 
"Exhibit A-5,'' PSP's IDIQ Assignment No. 5 Proposal dated March 5, 2019, attached hereto and 
incorporated herein for all purposes and consisting of ten ( 10) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 5 shall be 
completed no later than December 31, 2019, unless terminated earlier as provided in Section 3 .2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to 
Assignment No. 5. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 5. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the 
services under this Assignment No. 5 with its own forces unless otherwise specified. If the scope 
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the 
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to 
Section 11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 5 shall not 
exceed the sum of Five Thousand Seven Hundred Four and 50/100 Dollars ($5,704.50). No 
more frequently than once per month, PSP shall submit a Pay Application to TFC for services 
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performed and reasonable and necessary costs and expenses incmred through the last day of the 
previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 
of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: 
For this Assignment No. 5, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter refened to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-5." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand 
that the Project Manager, and any of PSP's employees or subcontractors, be removed and 
replaced if, in the sole opinion of TFC, their performance on this project or any other projects, is 
and/or was inadequate or their continued involvement with the Project is, will, or has become 
detrimental to the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to 
amend a particular part of this Assignment, general conflicts in language between any such 
attachment and this Assignment shall be construed consistently with the te1ms of this 
Assignment. Unless otherwise expressly authorized by the terms of this Assignment, no 
modification, renewal, extension, or amendment to this Assignment shall be binding upon the 
Paiiies unless the same is in writing and signed by the respective Parties hereto . 

This Assignment shall be effective as of the date of the last Paiiy to sign. 

TEXAS FACILITIES COMMISSION 

By: ____________ _ 

Mike Novak 

Executive Director 

Date of execution: 

~ GC 

_hL Dir 

_& DED 

-------

TERRACON CONSULTANTS, INC. 

By: 

James Bierschwale, P .E. 

Vice President 

Date of execution: ----------
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EXHIBITA-5 
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PSP'S IDIQ ASSIGNMENT NO. 5 PROPOSAL DATED MARCH 5, 2019 
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March 5, 2019 lrerracan 
Texas Facilities Commission 
Facilities Design and Construction Division 

1711 San Jacinto Boulevard 
Austin, Texas 78701 

Attn: Mr. Bill Munoz 
P: (512) 463.3388 
E: Blll.Munoz@tfc.state.tx.us 

Re: Proposal for Geotechnical Engineering Services 
DPS HQ Complex Driveway Replacement 
5808 North Lamar Boulevard 
Austin, Texas 
Terracon Proposal No. P96175172, Revision 3 

Dear Mr. Munoz: 

We appreciate the opportunity to submit this proposal to Texas Facilities Commission to provide 
Geotechnical Engineering services for the above referenced publicly-funded project. The 
following are exhibits to the attached to this proposal . . 

Exhibit A 
Exhibit B 
Exhibit C 

Exhibit D 

Exhibit E 

Exhibit F 

Project Understanding 
Scope of Services 
Compensation and Project Schedule 

Site Location 

Summary of Estimated Costs 

List of Contractor Project Manager and Subcontractors 

This proposal may be accepted by executing a signed Purchase Order/Work Order and returning 
the executed copy to Terracon. The Scope of Work proposed in this proposal and the Proposal 
for Services and accompanying limitations agreed to In the Indefinite Quantity Professional 
Services Agreement (TFC Contract No. 18-099-000 I RFQ No. 303-7-01593) shall constitute the 
exclusive services to be performed for this project. 

Sincerely, 
Terracon Consultants, Inc. 

Bry S. Moulin, P.E. 
Senior Principal, Geotechnical Department Manager 

Terracon Consultants, Inc. 5307 Industrial Oaks Boulevard, Suite 160 Austin, TX 78735 
Registration No. F-3272 P (512) 442 1122 F (512) 442 1181 terracon.com 

Environmental • Facilities II Geotechnical • Materials 
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EXHIBIT A - PROJECT UNDERSTANDING 

Our Scope of Services is based on our understanding of the project as described by Partner, 
McKinney York Architects and the expected subsurface conditions as described below. We have 
not visited the project site to confirm the information provided. Aspects of the project, undefined 
or assumed, are highlighted as shown below. We request the design team verify all information 
prior to our initiation of field exploration activities. 

Site Location and Anticipated Conditions 

I Item 

Parcel Information 

Existing 
Improvements 

Current Ground Cover 

Existing Topography 

(from Google Earth ®) 

Site Access 

Project Description 

I Item 

Proposed 
Improvements 

Pavement 
Reconstruction 

Expected Traffic 

Grading 

Description 

The project is located at 5808 North Lamar Boulevard in Austin, Texas. 

Driveways and parking lot. 

Asphaltic concrete pavement. 

Per Google Earth®, the ground surface appears to slope from -EL 681 feet in 
the west downhill to -EL 675 feet in the east. Once a professional topographic 
survey is available, please provide such information to Terracon. 

We expect the site, and all exploration locations, are accessible with our truck
mounted drilling equ jpment. 

Description 

The project will include the replacement of pavement areas (with an area of 
approximately 30,000 square feet) that are currently used by large truck traffic. 
The existing asphalt paving will be replaced with concrete paving. We 
understand that reconstruction is also planned for a small driveway (used only 
by small cars) that extends to Building A's courtyard. This driveway is located 
adjacent to an existing below grade structure. 

Concrete paving. 

We understand that box trucks, garbage trucks and food delivery trucks use 
the driveway and docking area daily. 

None anticipated. 

I 

I 
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EXHIBIT 8 - SCOPE OF SERVICES 

Assignment No. 5 

lrerracon 

Our proposed Scope of Services consists of field exploration, laboratory testing, and 
engineering/project delivery. These services are described in the following sections. 

Field Exploration 

The field exploration program consists of the following: 

I Planned Location Number of Borings Planned Boring Depth (feet) 1 I 
Proposed Pavement Reconstruction 2 10 feet 

Areas 4 5 feet 

TOTAL 6 Maximum Footage of 40 feet 

1. Below ground surface. 

Boring Layout and Elevations: We will use handheld GPS equipment to locate borings with an 
estimated horizontal accuracy of +/-10 feet. Field measurements from existing site features may 
be utilized. If available, approximate elevations will be obtained by interpolation from a site 
specific, surveyed topographic map or Google Earth. 

Subsurface Exploration Procedures: We will advance soil borings with a truck-mounted drill rig 
using continuous flight augers (solid stem and/or hollow stem, as necessary, depending on soil 
conditions). Soil sampling is typically performed using thin-wall tube and/or split-barrel sampling 
procedures. In the thin-walled tube sampling procedure, a thin-walled , seamless steel tube with 
a sharp cutting edge is pushed hydraulically into the soil to obtain a relatively undisturbed sample . 
In the split barrel sampling procedure, a standard 2-inch outer diameter split barrel sampling 
spoon is driven into the ground by a 140-pound automatic hammer falling a distance of 30 inches. 
The number of blows required to advance the sampling spoon the last 12 inches of a normal 18-
inch penetration is recorded as the Standard Penetration Test (SPT) resistance value. The SPT 
resistance values, also referred to as N-values, are indicated on the boring logs at the test depths. 
The samples will be placed in appropriate containers, taken to our soil laboratory for testing, and 
classified by a Geotechnical Engineer. In addition, we will observe and record groundwater levels 
during drilling and sampling. 

Our exploration team will prepare field boring logs as part of standard drilling operations including 
sampling depths, penetration distances, and other relevant sampling information . Field logs include 
visual classifications of materials encountered during drilling, and our interpretation of subsurface 
conditions between samples. Final boring logs, prepared from field logs, represent the 
Geotechnical Engineer's interpretation, and include modifications based on observations and 
laboratory tests. 
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Property Disturbance: Please note that during our drilling operations, vehicle and pedestrian 
access to those areas (about 40 feet by 40 feet square area) around each boring will be restricted. 
We will backfill borings with auger cuttings and/or bentonite upon completion. Pavements will be 
patched with cold-mix asphalt and/or ready mixed concrete, as appropriate. Our services do not 
include repair of the site beyond backfilling our boreholes and patching existing pavements. No 
pressure-washing or street-sweeping services are proposed. Excess auger cuttings will be 
dispersed in the general vicinity of the borehole. Because backfill material often settles below the 
surface after a period, we recommend boreholes to be periodically checked and backfilled, if 
necessary. We can provide th is service, or grout the boreholes for additional fees, at your request. 

Safety 

Terracon is not aware of environmental concerns at this project site that would create health or 
safety hazards associated with our exploration program; thus, our Scope considers standard 
OSHA Level D Personal Protection Equipment (PPE) appropriate. Our Scope of Services does 
not include environmental site assessment services, but identification of unusual or unnatural 
materials encountered while drilling will be noted on our logs and discussed in our report. 

Exploration efforts require borings into the subsurface, therefore Terracon complies with local 
regulations to request a utility location service Texas 811 (aka One-Call). We consult with the 
owner/client regarding potential utilities, or other unmarked underground hazards. Based upon 
the results of this consultation, we consider the need for alternative subsurface exploration 
methods, as the safety of our field crew is a priority. 

Private utilities should be marked by the owner/client prior to commencement of field exploration. 
Terracon will not be responsible for damage to private utilities not disclosed to us. If the 
owner/client is unable to accurately locate private utilities, Terracon can assist the owner/client 
by coordinating or subcontracting with a private utility locating services. Fees associated with the 
additional services are not included in our current Scope of Services and will be forwarded to our 
client for approval prior to initiating. The detection of underground utilities is dependent upon the 
composition and construction of the utility line; some utilities are comprised of non-electrically 
conductive materials and may not be readily detected. The use of a private utility locate service 
would not relieve the owner of their responsibilities in identifying private underground utilities . 

Site Access: Terracon must be granted access to the site by the property owner. By acceptance 
of this proposal, without information to the contrary, we consider this as authorization to access 
the property for conducting field exploration in accordance with the Scope of Services. 

Laboratory Testing 

The project engineer will review field data and assign laboratory tests to understand the 
engineering properties of various soil strata . Exact types and number of tests cannot be defined 
until completion of field work. The anticipated laboratory testing may include the following : 

Respons ive • Resourcefu l • Reliab le EXHIBIT B - SCOPE OF SERVICES 2 of 4 

DocuSign Envelope ID: D69F9D54-A9AC-4BF1-94C7-CE5CBC1F0CED



TFC Contract No. 18-099-000 Exhibit A-5 
Proposal for Geotechnical Engineering Services 
DPS HQ Complex Driveway Replacement • Austin, Texas 
March 5, 2019 • Terracon Proposal No. P96175172, Revision 3 

• Water content 
• Unit dry weight 
• Atterberg limits 
• Grain size analysis 
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Our laboratory testing program often includes examination of soil samples by an engineer. Based 
on the material's texture and plasticity, we will describe and classify soil samples in accordance 
with the Unified Soil Classification System (USCS). 

Engineering and Project Delivery 

Results of our field and laboratory programs will be evaluated by a professional engineer. The 
engineer will develop a geotechnical site characterization, perform the engineering calculations 
necessary to evaluate foundation alternatives, and develop appropriate geotechnical engineering 
design criteria for earth-related phases of the project. 

Your project will be delivered using our GeoReport® system. Upon initiation, we provide you and 
your design team the necessary link and password to access the website (if not previously 
registered). Each project includes a calendar to track the schedule, an interactive site map, a 
listing of team members, access to the project documents as they are uploaded to the site, and a 
collaboration portal. The typical delivery process includes the following : 

• Project Planning - Proposal information, schedule and anticipated exploration plan will 
be posted for review and verification 

• Site Characterization - Findings of the site exploration 
• Geotechnical Engineering - Recommendations and geotechnical engineering report 

When utilized, our collaboration portal documents communication, eliminating the need for long 
email threads. This collaborative effort allows prompt evaluation and discussion of options related 
to the design and associated benefits and risks of each option . With the ability to inform all parties 
as the work progresses, decisions and consensus can be reached faster. In some cases, only 
minimal uploads and collaboration will be required, because options for design and construction 
are limited or unnecessary. This is typically the case for uncomplicated projects with no anomalies 
found at the site. 

When services are complete, we upload a printable version of our completed geotechnical 
engineering report, including the professional engineer's seal and signature, which documents 
our services. Previous submittals, collaboration and the report are maintained in our system. This 
allows future reference and integration into subsequent aspects of our services as the project 
goes through final design and construction . 

The geotechnical engineering report will provide the following : 

Respons ive • Resourcefu l • Reliab le EXHIBIT B - SCOPE OF SERVICES 3 of 4 

DocuSign Envelope ID: D69F9D54-A9AC-4BF1-94C7-CE5CBC1F0CED



TFC Contract No. 18-099-000 Exhibit A-5 
Proposal for Geotechnical Engineering Services 
DPS HQ Complex Driveway Replacement • Austin, Texas 
March 5, 2019 • Terracon Proposal No. P96175172, Revision 3 

• Boring logs with field and laboratory data 
• Stratification based on visual soil (and rock) classification 

Assignment No. 5 

lrerracon 

• Groundwater levels observed during and after the completion of drilling 
• Site Location and Exploration Plans 
• Subsurface exploration procedures 
• Description of subsurface conditions 
• Subgrade preparation/earthwork recommendations 
• Recommended pavement options and design parameters 
• Comments about alternatives for pavement reconstruction of driveway adjacent to existing 

below grade structure. 
• City of Austin (COA) Municipal Solid Waste Landfill Determination Form 

Additional Services 

In addition to the services noted above, the following are often associated with geotechnical 
eng ineering services . Fees for services noted above do not include the following: 

Review of Plans and Specifications: Our geotechnical report and associated verbal and written 
communications will be used by others in the design team to develop plans and specifications for 
construction . Review of project plans and specifications is a vital part of our geotechnical 
engineering services. This consists of review of project plans and specifications related to site 
preparation, foundation, and pavement construction. Our review will include a written statement 
conveying our opinions relating to the plans and specifications' consistency with our geotechnical 
engineering recommendations. 

Observation and Testing of Pertinent Construction Materials: Development of our 
geotechnical engineering recommendations and report relies on an interpretation of soil 
conditions. This is based on widely spaced exploration locations, and assuming construction 
methods will be performed in a manner sufficient to meet our expectations, and is consistent with 
recommendations made at the time the geotechnical engineering report is issued. We should be 
retained to conduct construction observations, and perform/document associated materials 
testing, for site preparation , foundation, and pavement construction. This allows a more 
comprehensive understanding of subsurface conditions and necessary documentation of 
construction, to confirm and/or modify (when necessary) the assumptions and recommendations 
made by our engineers. 

Perform Environmental Assessments: Our Scope for this project does not include, either 
specifically or by implication, an environmental assessment of the site intended to identify or 
quantify potential site contaminants. If the client/owner is concerned about the potential for such 
conditions, an environmental site assessment should be conducted. We can provide a proposal 
for an environmental assessment, if desired . 
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EXHIBIT C - COMPENSATION AND PROJECT SCHEDULE 

Compensation 

Based upon our understanding of the site, the project as summarized in Exhibit A, and our planned 
Scope of Services outlined in Exhibit B, our base fee is shown in the following table: 

Task Lump Sum Fee 

Subsurface Exploration, Laboratory Testing, Geotechnical Consulting & Reporting $5,704.50 1 

1. Please refer to Exhibit E for a Summary of Estimated Costs. 

Additional services not part of the base fee include the following: 

Additional Services (see Exhibit B) Lump Sum Fee 
Initial for 

Authorization 

Private Utility Locate Service 1 $400 per boring 

Plans and Specifications Review $500 

Construction Materials Testing Services $TBD 

1. If the owner/client is unable to accurately locate private utilities, we can subcontract a private utility locating 
firm and/or util ize geophysical equipment, if necessary. The detection of underground utilities is dependent 
upon the composition and construction of utility lines. Some utilities are comprised of non-electrically 
conductive materials and may not be readily detected. The use of a private locate service does not relieve 
the owner of their responsibilities in identifying private underground utilities. 

Our Scope of Services does not include services associated drilling outside normal business 
hours (07:00 AM through 06:00 PM on weekdays), site clearing, wet ground conditions, the use 
of A TV or track-mounted drilling equipment, tree or shrub clearing, or repair of/damage to existing 
landscape. If such services are desired by the owner/client, we should be notified so we can 
adjust our Scope of Services. 

Unless instructed otherwise, we will submit our invoice(s) to the address shown at the beginning 
of this proposal. If conditions are encountered that require Scope of Services revisions and/or 
result in higher fees, we will contact you for approval, prior to initiating services. A supplemental 
proposal stating the modified Scope of Services as well as its effect on our fee will be prepared . 
We will not proceed without your authorization. 

Project Schedule 

We developed a schedule to complete the Scope of Services based upon our existing availability 
and understanding of your project schedule. However, this does not account for delays in field 
exploration beyond our control, such as weather conditions, permit delays, or lack of permission 
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to access the boring locations. In the event the schedule provided is inconsistent with your needs, 
please contact us so we may consider alternatives. 

I GeoReport® Delivery Posting Date from Notice to Proceed 1
• 

2 

Project Planning 3 days 

Site Characterization 3 to 4 weeks 

Geotechnical Engineering 5% to 6 weeks 

1. Upon receipt of your notice to proceed we will activate the schedule component of our GeoReport® website 

with specific, anticipated calendar days for the three delivery points noted above as well as other pertinent 
events such as field exploration crews on-site, etc. 

2. We will maintain a current calendar of activities within our GeoReport® website. In the event of a need to 

modify the schedule, the schedule will be updated to maintain a current awareness of our plans for delivery. 

I 
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UNIT ESTIMATED ESTIMATED 
SERVICE COST UNITS TOTAL 

Field Program 
Drill Rig Mobilization, local (within 50-mile radius) , each $ 400.00 1 $ 400.00 
Hourly rate for standby/clean-up, per hour $ 250.00 4 $ 1,000.00 
Soil Test Boring, per foot (0 to 50 feet) $ 16.00 40 $ 640.00 
Staking & One-Calling, per hour $ 80.00 6 $ 480.00 
Vehicle Charge, per day $ 45.00 2 $ 90.00 
Project Manager, per hour $ 135.00 2 $ 270.00 

Subtotal-Field Program $ 2,880.00 

Laboratory Testing 

Atterberg Limits, each $ 55.00 6 $ 330.00 
Moisture Content, each $ 8.00 24 $ 192.00 
Percent Passing the No. 200 Sieve, each $ 45.00 6 $ 270.00 

Subtotal-Lab Testing $ 792.00 

Engineering & Report Preparation 

Principal, Geotechnical Engineer, P.E., per hour $ 175.00 2.5 $ 437.50 
Project Manager, per hour $ 135.00 11 $ 1,485.00 
Draftsman, per hour $ 85.00 1 $ 85.00 
Clerical/Administrative Staff, per hour $ 50.00 0.5 $ 25.00 

Subtotal-Engr & Report Prep $ 2,032.50 

Total Estimated Cost using Unit Rates $ 5,704.50 

Total Lump Sum Cost to Client $ 5,704.50 
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LIST OF CONTRACTOR PROJECT MANAGER 
AND 

SUBCONTRACTORS 
Terracon Consultants, 5307 Industrial Oaks Blvd. #160; 

Austin, TX 78735; Diego Munar, P.E. 

A. Project Manager: Name: Diego Munar, P.E. 
Company: Terracon Consultants, Inc. 
Address: 5307 Industrial Oaks Blvd. #160; Austin, TX 
78735 
Phone: 512-442-1122 
Email: diego.munar@terracon.com 

B. Subcontractors: 

I Name: Sam Ramirez 
Company: CoreTech Drilling 
Address: 3663 Bee Caves RD.# 4A; Westlake Hills, TX 
78746 
Phone: 512-748-1586 
Email: coretechinc@centurytel.net 

2 Name: David Hagenmayer 
Company: Ground Penetrating Radar Systems, LLC 
Address: PO BOX 932, Toledo, OH 43697 
Phone: 512-516-2898 
Email: David.Ha£enmaver@£orsinc.com 

3 Name: 
Company: 
Address: 
Phone: 
Email: 
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